

**ADDENDUM NO. THREE (3)**

TO THE BIDDING DOCUMENTS  
FOR

**Blue Valley School District – 2016 District Wide Envelope Project  
Package #5 – Blue Valley High School**

ISSUE DATE: 25 January, 2016

Contractors are hereby notified that the Construction Documents on the above-named project, for which bids will be taken 27 January 2016, are amended as noted below.

This Addendum forms a part of the Contract Documents and consists of (1) pages of 8.5 X 11 and (0) pages of 11 X 17 and (0) pages 24x36 sheets.

**CHANGES TO THE DOCUMENTS – Blue Valley School District – 2016 District Wide Envelope Project  
Package #5 – Blue Valley High School**

**Changes to the SPECIFICATIONS**

**AD3.1 Section 01 14 00 Work Restrictions – Add the following:**

Staging areas will be coordinated with Owner at pre-construction meeting.

Substantial Completion dates will not change for any reason. Not with standing any other statements in the contract documents, all risks of weather are the Contractor's risk. No separate payment or time extension will be made due to weather. All change orders shall be priced accordingly such that no time extension shall be added to the project.

**Changes to the ARCHITECTURAL DRAWINGS**

**AD3.2 Concrete Retaining Walls:**

- a. **Integral Color Concrete – DELETE** "Integral Color" from notes shown on the sheets below.  
There will be no integral colored concrete.
  - i. **Sheets A202, A203, A204, A305, A405 and A408**
- b. All new concrete walls will have a Rubbed Finish per specifications 03 30 00

**Contractors must acknowledge receipt of this Addendum with bid.**

**END OF ADDENDUM NO. THREE (3)**