

ALLEN COUNTY PUBLIC WORKS
ALLEN COUNTY, KANSAS

Addendum No. 1

US 169 AT OREGON ROAD
INTERSECTION LIGHTING

Bid Date: Thursday, September 10, 2015

September 3, 2015

TO ALL PROSPECTIVE BIDDERS:

You are hereby notified of the following changes in the **Plans** for the above project. These changes shall become effective on above date.

GENERAL:


- 1) Clarification – The presence of rock in the vicinity of construction has not been determined. If rock is encountered during trenching, boring, or placement of light pole foundations, an adjustment shall be made to the contract, as agreed to by the Owner.

PLANS:

- 1) Sheet E1 – The service pole location shall be moved approximately 50 feet west to the next existing utility pole. All required lighting control equipment shall be placed on this pole.
- 2) Sheet E1 – All circuiting callouts shall be changed from “2-1/C #10 w/#10 GND in Duct” to “**2-1/C #8 w/#8 GND in Duct.**”
- 3) Sheet E1 – Pole L6 shall be located 156.5’ south of light pole L5.
- 4) Sheet E3 – Summary of Electric Lighting System Quantities. Make the following modifications:
 - a. Change “600 Volt-2-1/C Secondary Cable with ground wire #10 A.W.G. in Duct” to “**600 Volt 2-1/C Secondary Cable with ground wire #8 A.W.G. in Duct.**”
 - b. Change quantity of above noted item to **1,430 feet.**
 - c. Change Trench and Backfill to **1,120 feet.**

ALL BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE PROPOSAL. FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM MAY BE CAUSE FOR REJECTION OF THE BID.

H. W. Lochner, Inc.


Larry W. Stoss, P.E.
Senior Project Manager, Facilities