



Arizona  
California  
Colorado  
Kansas  
Missouri  
Nebraska  
New Mexico  
Oklahoma  
Texas  
Utah

26 July 2016

ADDENDUM NO. 1

RE: City of Chanute, Kansas  
35<sup>th</sup> Street Utility Development  
WCI File: 15-600-506-04/01/8670/8600

To All Prospective Bidders:

The Contract Documents for the referenced project are hereby amended in the following particulars only, with all other conditions remaining unchanged.

A. PROJECT MANUAL

1. Section 00300, Bid Form, Page 00300-4 thru Page 00300-4:  
REPLACE Bid Form Attachment A with ATTACHED Bid Form Attachment A.  
(Directional Drill Fiber Optic Conduit Piping Bid Quantity Change).

This ADDENDUM is hereby made a part of the Bidding Documents to the same extent as though contained in the original documents. Work to be included shall not be limited to narrative description contained herein, but shall also include adjustments or revisions to other work not mentioned, in order to accomplish the Work described.

Each Bidder shall acknowledge receipt of this ADDENDUM in the space provided on the Bid Form.

WILSON & COMPANY

Brian Spano, P.E.  
Project Manager

**BID FORM ATTACHMENT A : WASTEWATER SYSTEM IMPROVEMENTS  
BASE BID PRICES:**

<b>Bid Item</b>	<b>Item Description</b>	<b>Unit</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Amount</b>
<b>General</b>					
1	Construction Staking	L.S.	1		
2	Mobilization	L.S.	1		
3	Grass Seeding	Acre	2.0		
	<b>Subtotal</b>				
<b>Wastewater Gravity Sewer Improvements</b>					
4	Gravity Sewer Piping	L.F.	377		
5	Directional Bore Gravity Sewer Piping	L.F.	110		
6	Manholes	EA.	1		
7	Rock Excavation	C.Y.	250		
8	Connection to Existing Manhole	EA	1		
	<b>Subtotal</b>				
<b>Waterline Improvements</b>					
9	Waterline PVC				
	12-inch PVC	L.F.	1,071		
	8-inch PVC	L.F.	455		
10	HDPE Encasement Pipe, 16-inch	L.F.	110		
11	Gate Valve Assembly				
	12-inch	EA.	3		
	8-inch	EA.	1		
12	Tapping Sleeve and Valve	EA.	1		
13	Fire Hydrant Assembly	EA.	3		
14	Relocated Fire Hydrant Assembly	EA.	1		
	<b>Subtotal</b>				
<b>Fiber Optic Improvements</b>					
15	Directional Drill Fiber Optic Conduit Piping	L.F.	1,268		
16	FRP Conduit Pull Boxes	EA.	3		
17	Connection to Existing Box	EA.	1		
	<b>Subtotal</b>				
<b>TOTAL BASE BID</b>					