

Project: BV Dust Collector Replacement, MLT-1703

Date: 5/23/2017

Blue Valley School District USD #229

Antella Project No.: A217-12

---

Sheet ME-001: Revised Dust Collector Schedule to Add Remark #6 as follows: Unit to be provided with explosion relief vent.

End of Addendum #2